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SUMMARY:

The District is requesting approval of a Resolution authorizing an Inter-local Agreement

- between the CRA and the Utility District (District) for design, surveying and construction
. management for burial of overhead utilities within the Broadway Corridor and Marine District

- South area. The project will include installation of underground conduit within the Broadway
“Corridor during the reconstruction of Broadway (US-1) by the Fiorida Department of
. Transportation. The Agreement provides $189,928 in funding for work to be completed in
accordance with the scope of services (Exhibit A) with the Utility District Engineer Chen

___MD_QLe_&_Assn.cmtes._Ihg_QQmmumiy_Redevglnpment Agency_approved—_the_Inter-local .

Agreement on August 29, 2012.
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BACKGROUND:

- The CRA has budgeted $1,931,000 for the burial of overhead utility lines within the Broadway
Corridor. The funding for the Utility District will be from this line item which is within the
-~ CRA’s adopted budget. In order to attempt to accomplish this first phase of the project
(design and construction of underground conduit & easement surveying)} the CRA must act
~quickly to engage the project coordination, design assistance and construction oversight

- professionals to coordinate the project with overhead Utility providers including Florida

- Power & Light, AT&T, Comcast, Level 3 Communications, Fiberlight, and the Florida
= :_De_partment of Transportation. The Utility District is ideally positioned to assist the CRA with
- this task. The District has a Joint Participation Agreement approved with FDOT to construct

o ‘new water and sewer lines within the planned US-1 reconstruction project. The Utility District

. proposes to expand the planned work within the Broadway (US-1) corridor to include the
~ . _underground conduit and surveying work. Additional coordination and approvals from
Florida Power & Light and the other utility companies will be required to accomplish the

o "_condmt installation, however this is the best opportunity to start the multi-phased overhead

~ utility burial project. The CRA also has engaged project consultant Tony Newbold (KCK
Consulting Group)-who is assisting with Utility Coordination, and will be specifically working

- with the business and property owners along Broadway during the various phases of the

o project, as well as working with Florida Power Light. The FPL underground component is the

| . ‘most complex portion of the overall project and is expected to progress independently from

.AT&T,_ Comcast and other overhead utility providers. The Community Redevelopment Agency
approved the Inter-local Agreement on August 29, 2012, and will provide the funding for the

' project to the Utility District.
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FISCAL IMPACT ANALYSIS
A, Five Year Summary of Fiscal Impact;
Fiscal Years 2012 2013 2014 2015 2016
Capital Expenditures 0 0 0 0 0
Operating Costs 0 $189,928 0 0] 0
External Revenues 0 0 0 0 0
Program Income (City) 0 0 0 8] 0
In-Kind Match (City) 0 0 0 0 0
NET FISCAL IMPACT 4] 189,928 0 0 0
NO. ADDITIONAL FTE
POSITIONS (Cumulative) 0 0 0 0 0
Is ltem Included In Current
Budget? Yes No__ X Fiscal Year 2012-13
Budget Account No.: Fund Dept/Division Crag. Object
Account Number Org. Chiject
Reporting Category:
B. Recommended Scurces of Funds/Summary of Fiscal Impact;

The Scope of Services with the Utility District Consulting Engineer “Chen Moore & Associates”
will cost $189,928. The Riviera Beach Community Redevelopment Agency will provide funding
in one lump sum for the project in accordance with the Inter-local Agreement.

. - "
C. District Fiscal Review: W WAAM@.. P

Mr. Louis C. Aurigemma, P.E., Exec tvésDirector

M. REVIEW CO TS

A Finance Department and/or Purchasing/Intergovernmental Relations/Grant Comments:

Finance Department Purchasing and Grants

B. Other Department Review:




RESOLUTION NO.

A RESOLUTION OF THE BOARD OF DIRECTORS
OF THE CITY OF RIVIERA BEACH UTILITY
SPECIAL DISTRICT, PALM BEACH COUNTY,
FLORIDA, APPROVING THE INTERLOCAL
AGREEMENT BETWEEN THE CITY OF RIVIERA
BEACH UTILITY SPECIAL DISTRICT (UTILITY
DISTRICT) AND THE RIVERA BEACH COMMUNITY
REDEVELOPMENT AGENCY FOR THE DESIGN
COORDINATION AND CONSTRUCTION
MANAGEMENT FOR OVERHEAD UTILITY BURIAL
WITHIN THE US-1 CORRIDOR AND THE CRA
MARINE DISTRICT SOUTH AREA; AUTHORIZING
THE CHAIRMAN AND EXECUTIVE DIRECTOR TO
TAKE SUCH ACTIONS AS SHALL BE NECESSARY
AND CONSISTENT TO CARRY OUT THE INTENT
OF THE AGREEMENT; PROVIDING AN EFFECTIVE
DATE.

WHEREAS, Section 163.01, Florida Statutes, known as the Florida Interlocal
Cooperation Act of 1969, authorizes public agencies of this state to make the most
efficient use of their powers by enabling them to cooperate with other public
agencies of this state on a basis of mutual advantage and thereby to provide
services and facilities that will harmonize geographic, economic, population and
other factors influencing the needs and development of local communities: and

WHEREAS, Part | of Chapter 163, Florida Statutes, permits public agencies
as defined therein to enter into Interlocal Agreements with each other to exercise
jointly any power, privilege, or authority which such agencies share in common and
which each might exercise separately; and

WHEREAS, the UTILITY DISTRICT has entered into a Joint Participation
Agreement with the Florida Department of Transportation to install new water and
sewer lines within the Broadway Corridor during the roadway reconstruction project;
and

WHEREAS, the Florida Department of Transportation roadway improvement
schedule is not flexible and the coordination of the planned underground conduit
design and installation can only be achieved by utilizing the UTILITY DISTRICT who
is already coordinating an approved existing project within the roadway
improvement; and '

WHEREAS, the CRA desires to contract with the UTILITY DISTRICT in order

to_expand-the DISTRICT s planned work within-the -US-1-corridor—to-accommodate- - | - - - -

the burial of overhead utility lines including design and oversight of the installation of
underground conduit, and
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WHEREAS, the UTILITY DISTRICT and the CRA recognizes that the
process is contingent upon agreement of design and construction by Florida Power
& Light, the Florida Department of Transportation and the other overhead utility
providers, and recognizes the need to mobilize our efforts quickly to integrate the
burial efforts with the FDOT roadway reconstruction project; and

WHEREAS, the CRA desires to provide funding for project management,
coordination, design, easement surveying & construction oversight in accordance
with Exhibit A of the Interlocal Agreement; and

WHEREAS, funding for the project is estimated to cost $189,928, with the
total project expected to cost approximately $1.9 million; and

WHEREAS, the Community Redevelopment Agency approved Resolution
2012-31 approving the Interlocal Agreement on August 29, 2012.

NOW, THEREFORE, BE IT RESOLVED BY THE UTILITY SPECIAL
DISTRICT OF THE CITY OF RIVIERA BEACH, PALM BEACH COUNTY, FLORIDA,
AS FOLLOWS:

SECTION 1: That the UTILITY SPECIAL DISTRICT Board hereby approves
the attached Interlocal Agreement.

SECTION 2: That the Interim DISTRICT Finance Director is authorized to set
up an Account for the project, which will be funded by the CRA.

SECTION 3: Payment of $189,928 shall be made by the CRA to the
DISTRICT upon execution of this Agreement. Payments shall be made by the
DISTRICT to the consulting engineer within thirty (30) days following invoice
approval. Invoice approval by the CRA shall be made within fifteen (15) days upon
receipt from the DISTRICT.  Should the project cost more than $189,928, the
parties agree to modify this Agreement to provide for additional funding. In no
event will the District be required to provide funding for the project.

SECTION 4: The Chair and Executive Director of the UTILITY DISTRICT are
hereby authorized to execute the attached Interlocal Agreement.

SECTION 5: This Resolution shall become effective immediately upon the
execution by the proper officers of the CRA and DISTRICT.

PASSED AND APPROVED this 19" day of SEPTEMBER, 2012.
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UTILITY SPECIAL DISTRICT

APPROVED:
BILLIE E. BROOKS
CHAIRWOMAN
ATTEST:
CARRIE E. WARD DAWN S. PARDO
MASTER MUNICIPAL CLERK VICE CHAIRPERSON

UTILITY SPECIAL DISTRICT CLERK

CEDRICK A. THOMAS
BOARD MEMBER

JUDY L. DAVIS
BOARD MEMBER

SHELBY L. LOWE
BOARD MEMBER

MOTIONED BY:

SECONDED BY:

B. BROOKS REVIEWED AS TO LEGAL SUFFICIENCY
D. PARDO PAMALA HANNA RYAN, CITY ATTORNEY
J. DAVIS Date:

C. THOMAS DATE:

S. LOWE




THIS INTERLOCAL AGREEMENT ("Agreement") is entered into between
the City of Riviera Beach Utility Special District, a Special District existing under the laws of the
State of Florida, hereinafter referred to as the “District”, and the RIVIERA BEACH
COMMUNITY REDEVELOPMENT AGENCY, a public body corporate and politic of the State
of Florida (hereinafter referred to as “CRA”), each constituting an agency as defined in Part I of
Chapter 163, Florida Statutes,

WITNESSETH:

WHEREAS, Section 163.01, Florida Statutes, known as the Florida Interlocal
Cooperation Act of 1969, authorizes public agencies of this state to make the most efficient use
of their powers by enabling them to cooperate with other public agencies of this state on a basis
of mutual advantage and thereby to provide services and facilities that will harmonize
geographic, economic, population and other factors influencing the needs and development of
local communities; and

WHEREAS, Part I of Chapter 163, Florida Statutes, permits public agencies as defined
therein to enter into Interlocal agreements with each other to exercise jointly any power,
privilege, or authority which such agencies share in common and which each might exercise
separately; and

WHEREAS, the CRA has budgeted $1,931,100 for the burial of overhead utility lines
within the Broadway Corridor; and

WHEREAS, the CRA, desires to work with existing overhead utility providers to install
underground conduit for burial of overhead utility lines during the Florida Department of
Transportation roadway reconstruction scheduled for the Broadway Corridor starting in August
2012 and extending through December 2014; and

WHEREAS, the Utility District has entered into a Joint Participation Agreement with the
Florida Department of Transportation to install new water and sewer lines within the Broadway
Corridor during the roadway reconstruction project; and

WHEREAS, the Florida Department of Transportation roadway improvement schedule
is not flexible and the coordination of the planned underground conduit design and installation
can only be achieved by utilizing the Utility District who is already coordinating an approved
existing project within the roadway improvement; and

WHEREAS, the CRA desires to contract with the Utility District in order to expand the
DISTRICT’s planned water and sewer work within the corridor to install underground conduit
for the future burial of overhead utility lines; and

WHEREAS, the CRA recognizes that the utility burial project is contingent upon

agreement of design and constiuction by Florida Power & Light, the Florida Department of
Transportation and the other overhead utility providers, and recognizes the opportunity to realize



potentially significant time and cost savings by installing the utility conduit during the roadway
reconstruction project; and

WHEREAS, the CRA desires to provide funding for project management, coordination,
engineering design, easement surveying & construction oversight; and

WHEREAS, funding for the project is estimated to cost $189,928, with the total project
expected to cost approximately 1.9 million dollars ($1.9 million).

NOW, THEREFORE, in consideration of the mutual representations, terms and
covenants set forth, the DISTRICT and the CRA do hereby agree as follows:

Section 1. Recitals. The above recitals are true and hereby made a part of this
Agreement.

Section 2. Purpose. The purpose of this Agreement is to provide for the design and
project coordination for the installation of underground conduit within the Broadway (US-1)
Corridor by the DISTRICT starting at 11™ street and proceeding north towards the project limits
(Blue Heron Boulevard) (hereinafter “project”™). The final northern project limits to be
determined by Florida Power and Light, the DISTRICT, and the CRA in consideration of
available budgets and existing constraints of the roadway reconstruction project.

Section 3. Payment. The Executive Director of the CRA is hereby authorized to
provide $189,928 to the DISTRICT for project management, coordination, design, easement
surveying and construction oversight by the DISTRICT’s consulting engineer as provided by the
Scope of Services in Exhibit A, attached hereto. Payment of $189,928 shall be made by the
CRA to the DISTRICT upon execution of this Agreement. Payments shall be made by the
DISTRICT to the consulting engineer within thirty (30) days following invoice approval.
Invoice approval by the CRA shall be made within fifteen (15) days upon receipt: from the
DISTRICT.  Should the project cost more than $189,928, the parties agree to modify this
Agreement to provide for additional funding. In no event will the District be required to provide
funding for the project.

Additional funding for construction will be required by the CRA to implement the underground
installation and may be provided by future amendments to this Agreement. Should this project
result in an increase in the overall cost of the roadway reconstruction project of the Broadway
Corridor, then the CRA agrees to pay the City and/or DISTRICT the increased amount that is
attributable to the this project.

Section4.  Management and Control. The DISTRICT shall manage and control the first
phase of the project described above, and shall coordinate with the CRA regarding all aspects of
the project. The DISTRICT shall utilize the Scope of Services attached in Exhibit A, or obtain
approval of the CRA Executive Director for any material changes before finalizing the proposed
contract with the DISTRICTs consultmg englneer to complete the project. The CRA must agree

to Tund any additional work.



Section 5.  Notice. For the purposes of this Agreement, the DISTRICT’s representative shall
be the DISTRICT Executive Director and the CRA’s representative shall be the CRA Planning
and Development Director. All notices should be sent to their attention.

Section 6. Indemnification. The CRA agrees to protect, defend, reimburse, indemnify and
hold the DISTRICT, its agents, employees and representatives harmless at all times from and
against any and all claims, liability, expenses of every kind and character against and from the
DISTRICT which may arise out of this Agreement. Nothing contained in this Agreement shall
be deemed consent by the CRA or the DISTRICT to waive sovereign immunity beyond the
limits set forth in Section 768.28, Florida Statutes.

Section 7. Termination. This Agreement may be terminated for convenience by either party
on 30 days written notice, or for cause if either party fails substantially to perform through no
fault of the other and does not commence correction of such nonperformance within 5 days of
written notice and diligently complete the correction thereafter. CRA shall be obligated to pay
the DISTRICT for all work completed up to the date of termination pursuant to this paragraph.

Section 8. Severability. Should any provision of this Agreement be declared invalid or
unenforceable by a court of competent jurisdiction, the same shall be deemed stricken here from
and all other terms and conditions of this Interlocal Agreement shall continue in full force and
effect as if such invalid provision had never been made a part of the Interlocal Agreement.

Section9.  Entirety of Agreement. This Agreement and attachments represent the
entire understanding between the parties. This Agreement may be modified and amended only
by written instrument executed by the parties hereto.

Section 10.  Effective Date and Filing. This Agreement shall become effective immediately
upon the execution by the proper officers of the CRA and DISTRICT. Thereafier, the CRA shall
file the same with the Clerk of the Circuit Court of Palm Beach County, Florida, as required by
Section 163.01(11), Florida Statutes.

THE REMAINDER OF PAGE INTENTIONALLY LEEFT BLANK




IN WITNESS WHEREOQF, the parties hereto have made and executed this Agreement on
the respective dates under each signature:

THE CITY OF RIVIERA BEACH UTILITY SPECIAL DISTRICT

By:
BILLIE BROOKS
CHAIRPERSON
ATTEST:
(SEAL)
By:
CARRIE E. WARD
MASTER MUNICIPAL CLERK
DISTRICT CLERK
APPROVED AS TO FORM AND APPROVED AS TO TERMS AND
LEGAL SUFFICIENCY CONDITIONS
By: By:
PAMALA H. RYAN LOUIS C. AURIGEMMA, P.E.
DISTRICT ATTORNEY UTILITY DISTRICT EXEC. DIRECTOR
DATE:
RIVIERA BEACH COMMUNITY
ATTEST: REDEVELOPMENT AGENCY
BY: BY:
TONY T. BROWN BILLIE BROOKS
EXECUTIVE DIRECTOR CHAIRPERSON

APPROVED AS TO FORM:

BY:

CRA ATTORNEY



EXHIBIT A SCOPE OF SERVICES
Riviera Beach CRA Utility Conversion Project

SCOPE OF SERVICES

Chen Moore and Assecciates was asked by the Cily of Riviera Beach Ulility District (RBUD) and City of
Riviera Beach Community Redevelopment Association (CRA) to coordinate the conversion of existing
overhead utilities to underground on approximately 5000 Linear Feet of roadway on Broadway (US1) from
12" Street to Blue Heron Bivd. A boundary map is included. The installation of underground conduits for
electrical, cabte, telephone and fiber services 'would be done in conjunction with the current Florida
Department of Transpartation (FDOT) roadway improvement project (PROJECT). The schedule of the
current FDOT PROJECT is not flexible and does nat have enough time to complete the conversion process
due to the time required to obtain necessary easements for burying lines on private property. Therefore the
conversion process will be in two phases.

The first phase will coordinate the design of elactrical, cable, telephone and fiber services with the FDOT
PROJECT utility and roadway improvement design and construction changes within the PROJECT fimits.
The location of ali necessary easements will be determined. The utility conversion plans will be permitted
with FDOT. All utilities that can be installed as part of the FDOT PROJECT will be installed. The second
phase will acquire easements on private properties, install conduits for utilities outside the FDOT PROJECT
limits and complete the conversion. It is not anficipated that the second phase aclivities will be completed
within the FDOT PROJECT schedule.

The process is contingent upon design and approval of utiliies by their respective utility owner. Installing
the utility conduit during roadway construction will provide the CRA a significant cost savings over using
other post roadway construction methods. Therefore it is in the best interest of the CRA to install as much
conduit as possible during the FDOT PROJECT construction,

Chen Moore and Associates (ENGINEER) designed water system improvements to be done in conjunction
with the PROJECT. This Scope of Services expands services 1o Include the coordination, design, permitting
and construction administration for installing underground conduits and facilities as part of the PROJECT
with the understanding that the PROJECT completion deadline will not be exiended by FDOT. This scope is
based on familiarity with the PROJECT and experience with other simiiar utility conversion projects.

This scope of service for phase one activities will include the following:
» Coordination with Utility Owners (FPL, Comcast, Level 3, Fiberlight, AT&T FiberNet) FDOT,
City, CRA, RBUD, Residences
» Daveloping a comprehensive project budgst
» Easement location determination, survey and acquisition
»  Prepare design plans for duct banks alongside and crossing US1 and City Streets
o infegration of Florida Power and Light (FPL), telecommunications and cable
o Pull boxes located at street intersections and future connections
o Possible stub outs in FDOT right of way for future service connections
o Landscape architecture and irrigation for above ground facilities
Coordinate design adjustments with FDOT
Utility Locales along Cily Roads
Coordinate construction with private properties and owners
Create quantity tabufation B
Permitiing
Bidding Coordination with Contractor
Construction Administration

* & & & & * @

Detail design of the individual utility features will be done the responsibie utilities. Instaltation of utility lines
in the new conduits, conneclions at transition points and hooking up services to the residences in question
will ke the responsibility of the individual utilities. The CRA will pay separately for this design and transition
when necessary, which wlll be inciuded in the overalf project budget.

The professional engineering services and the associated fess are described below. The Scope is
contingent upon approval by ufilities of a planned instaliation of conduit in the roadway before all easements

are acquired. Hence coordination with utmty agencles will be on an hourly ba3|s Design and permitting will

progeed-as-lump-sum-tasks-—— -~ -

CHEN MOORE AND ASSOCIATES Page 1 of 4 8/17/2012
US1 Utility Conversion Project '




TASK 1 - FIELD INVESTIGATION AND EXISTING CONDITIONS

1. Field Verification: ENGINEER shali conduct field visits to assess the existing conditions of the
project area and fo verify the topographic survey.

TASK 2 - COORDINATION WITH CRA, FDOT AND UTILITY AGENCIES

2.1 Coordination with City, CRA and RBUD: -ENGINEER will arrange and attend coordination meetings
with the City, CRA and RBUD to integrate utility conversicn plans and budgets.

22 Coordination with FDOT: ENGINEER will arrange and attend coordination meefings with the all
FDOT FROJECT representatives including design, permitting, site representatives and contracter
to integrate all possible utility conversion into current PROJECT.

2.3 Coordination with Utility Owners: ENGINEER will arrange and attend coordination meetings with all
of the overhead utility owners to coordinate conversion design and construction acliviies with
PROJECT. '

TASK 3 - EASEMENT ACQUISITION

"The CRA will lead the effort to negotiate easement acquisition with residents. ENGINEER will provide
technical support to this effort.

31 tasement |dertification: ENGINEER shall identify locations of necessary easements based on
coordination with ufility owners.

3.2 Easement Renderings: ENGINEER will provide high quality visualization renderings of fulure
easements to facilitate CRA negofiations and easement approvals with residents. ENGINEER will
attend mestings with CRA staff to discuss easements with residents.

3.3 Easement Coordination: ENGINEER shall enter into contract with competent survey. firm
registered in the State of Florida to provide sketches and legal descriptions for easements. It is
anticipated that up to 75 easements will be required.

3.4 Easement Processing: ENGINEER shall process all easement documents with County.

TASK 4 - 90% DESIGN PLANS AND PERMIT

Due to limited time constraints the submittal schedule is accelerated.

4.1 Design Submittal: ENGINEER shall prepare a 80% design submitial, which will include existing
conditions, proposed PROJECT design and utility conversion plans, landscape and irrigation for
easements. ENGINEER will submit 2 half size (11"x17") plan sets fo the CRA and RBUD as part of
this submittal. Electronic copies will be submitted to CRA, RBUD, FPOT and Utillty Owners.

4.2 Permit Submittal: ENGINEER shalt prepare and submit a Utilities Parmit o FDOT.

4.3 Modifications: ENGINEER shall modify documents in response to permit comments.

4.4 Cost Estimate; ENGINEER shall formulate a cost estimate of the probable construction costs which
will reflect the proposed improvements included within the 90% design plans.

TASK 5 - 100% FINAL DESIGN

5.1 Design Submittal: ENGINEER shall prepare a 100% final design plan addressing previous review
comments from all relevant agencies. Final design will include plans and relevant details for the
following disciplines: existing conditions, FDOT improvements and utility conversions. ENGINEER
will submit up to 2 half size (11"x17"} plan sets.

52 “Contract Documients; ENGINEER shall prepare 100% tonstiiiction dociments inclading FDOTpay 777
ftem, technical specifications, final quantity list and additional special provisions as required by the
FDOT.

CHEN MOORE AND ASSOCIATES Page 2 of 4 8/17/2012
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5.3 Contractor Setection Coordination: [t is assumed that the ulility relocations will be done by a sub-
contractor selected as part of the PROJECT. The contractor has already been selected.
ENGINEER will negotiate with contractor to esteblish a final cost for utility conversion beyond
PROJECT limits.

TASK 6 —- CONSTRUCTION ADMINISTRATION

Construction activities are contingent upon approval of utility installation by utility owners. Hence these
activities will only be charged ¥ construction is approved. Consfruction administration will be coordinated
with the FDOT PRO.JECT alang the US1 corridor. Construetion in the Cily streels may be done by the same
contractor. I is assumed that each utility will need to perform final inspection for their services. Chen Moore
and Associates will be available on an hourly baszs to assist with any aspects of construction administration

required.

6.1 Construction Administration: ENGINEER shall perform conftract administration duties as indicated
in the General Contract with the RBUD on an as-needed basis. ENGINEER will attend project

coordination meetings as needed.

8.2 Project Closeout and Certification: ENGINEER will certify the project at completion and close out all
permits.

TASK 7 - REIMBURSABLES

The following are estimated costs of reimbursable expenses. The GRA will only pay for those services
which were used,

7.1 Printing: Printing and reproduction costs for submittal material will be billed to the CRA.

7.2 Easement Survey, legal descriptions for processing 75 easements will be paid on a per sasement
basis. '

ASSUMPTIONS

s Conduit design will be dependent upon obtaining information on existing conditions and des:gn
from raspective utility agencies.

« Construction administration services are contingent upon respective utilifies approving conduit to
be installed in the right of way before all easements are acquired.

« Construction administration services are limited to Interaction with the contractor and will not
inclide responding to resident concerns. All resident issues will be directed to the CRA.

s Al review comments from the CRA, RBUD and FDOT shall be provided to ENGINEER at one time.
Any revisions due to additional comments may result in the need for additional services.

« CRA shal provide all required permit fees.

e CRA shall be responsible for easement processing fees.

DELIVERABLES
Chen Moore and Associates will provide the following deliverables at each submittal:

Easement Renderings:
» Renderings for 4 different easement examples based on easement size and facility size.

¢ Landscape plans for 4 different easement examples.

Design plans:

« 2 half size sefs {11"x17") at 80% and 100% submittal

s 4 half size sets (11"x17" } for permitting submittals

« 1 half size set (11"x17" for contractor cost coordination
+ 1 digital PDF copy for bidding purposes

Technicai Specifications:
o 1 set at 100% submiital (PDF format)

CHEN MOORE AND ASSOCIATES Page 3 of 4 8/17/2012
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SCHEDULE OF SERVICES

Chen Moore and Associates wil accelerate the project as much as possible. Task 2 Coordination will ba
ongoing throughout the project with the immediate objective of obtaining approval from utilities for conduit
installation. Task 3 Easement Acquisition will begin immediately with finalizing easement locations with
ufility owners and coordinating with residents. Approval of easements is beyond immediate the confrol of
this project. Upoen obtaining necessary information from utilities and approval of locations, preliminary Task
4 drawings will be completed within 30 days. There may be several modifications to Task 4 drawings as the
CRA coordinates with utilities and properties. Task 5 will be completed within 30 days of the approval of
Task 4. Task 6 will be performed in coordination with the PROJECT schedule.

ENGINEERING FEES

The fees for the aboﬁe tasks are as foifows.

ITEM COST

TASK 1 - FIELD INVESTIGATION AND EXISTING CONDITIONS $2,069

TASK 2 — COORDINATION WITH CRA, FBOT AND UTILITY AGENCIES $24,639
TASK 3 — EASEMENT ACQUISITION $25,666
TASK 4 - 90% DESIGN PLANS AND PERMIT $30,978
TASK § - 100% DESIGN $12,228
TASK 6 —~ CONTRACT ADMINISTRATION ) 352,648
TASK 7 -~ REIMBURSABLES $41,700
TOTAL $189,928

The tasks will be billed according to the following schedule. Lump Sum Tasks will be billed on a monthly
basis according to the percentage completion of the project. Hourly Tasks will be killed at the hourly not-to-
exceed amount specified, without authorization from the CRA. Reimbursable Expenses will be billed at cost
to the CRA.

ITEMS : COST

Hourly Tasks Tofal (Task1, 2 and 5) $79,356
Lump Sum Tasks Total (Task 3 - Task 4)- $68,872
Reimbursable Expenses (Task 6) $41,700
TOTAL $189,928

See Exhibit B for a breakdown of fees.

CHEN MOORE AND ASSOCIATES Page 4 of 4 8/17/2012
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EXHIBITB City of Riviera Beach
UsS1 Utility Conyarsion Project - Fee Propasal

Chen Muoore and Associales Project i 18700
Subeonsuitant Professional Staffing Total
Costs CAD Senior Projecl Senlor Project
Clerical  Techmician _Inspector  Inspector  Engineer  Engineer  Manager  Principal
Hourly Rale 2009 [ $79.53 $74.97 $86.61  $135.81 $97.50  $108.17__ $150.45  $214.64]
TASK 1 = FIELD INVESTIGATION AND EXISTING CONDITIONS
1.1 - Fleid Verification: B 1 $2,060

TASK 2 — COORDINATION WITH CRA, FROT AND UTILITY AGENCIES
2.1 - Coordinallon with Cily, CRA and RBUD 16 16 $4,138
2.2 - Coordipalion with FDOT 16 15 $4,13B

2.3 - Coordination with Utility Owners 40 80 $18,363

TASK 3 - EASEMENT ACQLISITION

3.1 - Easemanl Identification: 8 12 $2.87M1
3.2 - Easemenl Renderings: 44 16 4 2 $5,761
3.3 - Easemenl Coordination: 18 8 $2,934
3.4 - Easement Processing: a0 : 40 24 14,300

TASK 4 — 80% DESIGN PLANS AND PERMIT

4.1 - Dasign Submiltal: 80 36 36 $15,308
4.2 - Permit Submiltal: 24 24 16 2 $7.232
4.3 - Modifications: 24 16 12 §5,385
4.4 - Gost Estimate; 12 12 $3,103

TASK 5-100% FINAL DESIGN

5.1 - Dasign Submiltal: 40 16 12 $6,5385
5.2 - Contrac! Dacuments: 24 B 4 $4,650
5.3 - Contractor Seleclion Coordinatlon: 4 4 $1,034

TASK 6 — CONTRACT ADMINISTRATION
6.1 - Contract Administration: 180 40 a0 80 $44,712
6.2 ~ Project Gloseoul and Certification: 40 40 24 $10,936

TASK 7 - REIMBURSABLES
7.1 - Priding: 3480
7.2 - Easement Surveys (75 Easements): $41,250

Total per Task

TASK 1 = FIELD INVESTIGATION AND EXISTING CONDITIONS $2,069
TASK 2 - COORDINATION WITH CRA, FDOT AND UTILITY AGENCIES 524,629
TASK 3 ~ EASEMENT ACQUISITION $25,666
TASK 4 - 90% DESIGN PLANS AND PERMIT $30,978
TASK 5 — 100% FINAL DESIGN $§12,228
TASK 6 — CONTRACT ADMINISTRATION 552,648
TASK 7 - REIMBURSABLES 241,700
TOTAL $189,928
Hourly Tasks Total {Task’, 2 and £) 570,356
Lump Sum Tasks Tofal (Task 3 - Task 5) $60,872
Reimbursable Expenses (Task 6) $41,700
Tetal Budget $189,928
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RIVIERA BEACH COMMUNITY REDEVELOPMENT AGENCY

2001 BROADWAY, SUITE 300
RIVIERA BEACH, FL 33404
PHONE: 561-844-3408

FAX: 561-881-8043

Floricla's Dynamic Website: www.rbcra.com
Waterfront Commurity MEMORANDUM

TO: Honorable Chair and Members, CRA Board of Commissioners
City of Riviera Beach, Florida

FROM: W Tony T. Brown
Executive Director, CRA

DATE: August 21, 2012

CC: J. Michael Haygood, Interim General Counsel
Louis C. Aurigemma, P.E., Utility District Executive Director
Ruth Jones, City Manager

SUBJECT: Resolution of the Agency to Approve an Interlocal Agreement between the CRA
and the Utility District for design, surveying and construction management for
burial of overhead utilities within the Broadway Corridor and Marine District
South arca.

Request for Board Action:

The Agency is requesting approval of a Resolution authorizing an Interlocal Agreement between
the CRA and the Utility District (District) for design, surveying and construction management
for burial of overhead utilities within the Broadway Corridor and Marine District South area. The
project will include installation of underground conduit within the Broadway Corridor during the
reconstruction of Broadway (US-1) by the Florida Department of Transportation. The Agreement
provides $189,928 in funding for work to be completed in accordance with the scope of services
(Exhibit A) with the Utility District Engineer Chen & Associates.

Background

The CRA has budgeted $1,931,000 for the burial of overhead utility lines within the Broadway
Corridor. The funding for the Utility District will be from this line item and thus the fiscal
impact was planned and budgeted. In order to attempt to accomplish this first phase of the
project (design and construction of underground conduit & easement surveying} the CRA must
act quickly to engage the project coordination, design assistance and construction oversight
professionals to coordinate the project with overhead Utility providers including Florida Power
& Light, AT&T, Comeast and the Florida Department of Transportation. The Utility District is
ideally positioned to assist the CRA with this task. They already have a Joint Participation

Agreement approved with FDOT to construct new water and sewer lines within the planned US-
1 reconstruction project. The District has been extremely helpful in agreeing to attempt to
expand their planned work within the Broadway (US-1) corridor to include the underground
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conduit and surveying work. Additional coordination and approvals from Florida Power & Light
and the other utility companies will be required to accomplish the conduit installation, however
this is the best opportunity to start the multi-phased overhead utility burial project. The Agency
continues to work with project consultant Tony Newbold who is assisting with Utility
Coordination, and will be specifically working with the business and property owners along
Broadway during the various phases of the project as well as working with Florida Power Light
as their underground components (most complex) of the overall project will progress
independently from AT&T, Comcast and other overhead utility providers.

Fiscal Impact: ‘
The 2012 Budget includes $1,931,000 in funding from the BBT loar, for the Utility Burial

Project along US-1 within the CRA. Costs expended thus far include FPL preliminary design
estimate of $9,221., and a coniract for project coordination with Tony Newbold for $9,900.
(Tony Newbold services through December 2012). The project has a balance of $1,911,879.
available to fund this contract.

Recommendation

CRA Staff recommend approval of the Resolution authorizing the Interlocal Agreement with the
Utility District and providing $189,928 in funding for the design, surveying and oversight of
underground conduit installation portion of the project. The Utility District Board will be
required to review and approve both the Interlocal Agreement and the scope of services (Exhibit
A) with the Utility District’s consulting engineer to complete the design, coordination and survey
work accordingly,




RESOLUTION NO. 2012-31_

A RESOLUTION OF THE BOARD OF COMMISSIONERS OF THE RIVIERA BEACH
COMMUNITY REDEVELOPMENT AGENCY (THE AGENCY) APPROVING THE
INTERLOCAL AGREEMENT BETWEEN THE AGENCY AND THE CITY OF
RIVIERA BEACH UTILITY SPECTAL DISTRICT (UTILITY DISTRICT) FOR THE
DESIGN COORDINATION AND CONSTRUCTION MANAGEMENT TFOR
OVERHEAD UTILITY BURIAL WITHIN THE US-1 CORRIDOR AND THE CRA
MARINE DISTRICT SOUTH AREA; DIRECTING AND AUTHORIZING THE
CHAIRMAN AND EXECUTIVE DIRECTOR TO TAKE SUCH ACTIONS AS SHALL
BE NECESSARY AND CONSISTENT TO CARRY OUT THE INTENT AND DESIRE
OF THE AGENCY; PROVIDING AN EFFECTIVE DATE.

d oA ok ok R kR

WHEREAS, Section 163,01, Florida Statutes, known as the “Florida Interlocal
Cooperation Act of 1969, “ authorizes local governmental units to make the most efficient use of
their powers by enabling them to cooperate with other localities on a basis of mutual advantage
and thereby to provide services and facilities in a manner pursuant fo forms of governmental
organization that will accord best with geographic, economic, population and other factors
influencing the need and development of local communities; and

WHEREAS, Part I of Chapter 163, Florida Statutes, permits public agencies as defined
to enter into interfocal agreements with each other to exercise jointly any power, privilege, or
authority which such agencies share in common and which each might exercise separately; and

WHEREAS, the CITY created the CRA in 1974 consistent with the Community
Redevelopment Act. The fundamental purpose of the CRA is to facilitate redevelopment in an
area that has been determined to be stum and blight, In 1999, the CITY performed a “Finding of
Necessity”, which ellowed the CITY to expand the CRA boundary and adopted the “Finding of
Necessity” per Resolution No. 88-01; and

WHEREAS, the Utility District has entered into a Joint Participation Agreement with the
Florida Department of Transportation to install new water and sewer lines within the Broadway

Corridor during the roadway reconstruction project; and

WHEREAS, the Florida Department of Transportation roadway improvement schedule is
not flexible and the coordination of the planned underground conduit design and installation can
only be achieved by utilizing the Ulility District who is already coordinating an approved existing

project within the roadway improvement; and

__WHEREAS,thﬁ CRA desires to contract with the Uti'lity'Distri'ct'hl"'or&er"to expand‘“their"' o

planned work within the US-1 cortidor to accommodate the burial of overhead utility lines

including design and oversight of the installation of underground conduit; and

WHEREAS, the Utility District and the CRA recognizes that the process is contingent upon
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agreement of design and construction by Florida Power & Light, the Florida Department of
Transportation and the other overhead utility providers, and recognizes the need to mobilize our
efforts quickly to integrate the burial efforts with the FDOT roadway reconstruction project starting
in August 2012; and

WHEREAS, the CRA desires to funding to the Utility District for the project in the amount
of $189,928.00 for project management, coordination, design, easement surveying & construction
oversight in accordance with Exhibit A of the Interlocal Agreement; and

WHEREAS, the total project is expected to cost approximately 1.9 million dollars and
additional funding to complete the construction portion for the utility burials.

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF
THE RIVIERA BEACH COMMUNITY REDEVELOPMENT AGENCY THAT:

SECTION 1. The Agency hereby approves the attached Interlocal Agrecment between the City
of Riviera Beach Utility District and the Riviera Beach Community Redevelopment Agency.

SECTION 2. The Chair and the Executive Director of the Agency, on behalf of the Agency,
are cach hereby authorized to take such steps as shall be necessary and proper to carry out the

purposes hereof.
SECTION 3. This resclution shall be effective immediately upon its adoption.

PASSED AND ADOPTED this 29™ day of August, 2012.

[Signatures on following page]




RIVIERA BEACH COMMUNITY

REDEVELOPMENT AGENCY
By: ﬁxa,/ 4}’77«/-”
ATTEST: Nzme: BILLIE E. BROOKS
- Title: Chairperson
Executive Djrector
pprpved g&h mncy
MOTION BY: Judy Davis ] J. Mlch el Hyygddd
Date & L&IXaL
SECONDED BY: Dawn Pardo Haygood & Harris L1I.C
General Counsel to CRA

B. BROOKS AYE
D.PARDO AYE
C. THOMAS AYE
S. LOWE AYE
- J. DAVIS AYE :




